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Region of Waterloo 

Corporate Services 

Treasury Services (Procurement) 
 

To: Regional Council 

Meeting Date: April 19, 2023 

Report Title:  T2023-123 - Sawmill Road Reconstruction 

 

1. Recommendation: 

That the Regional Municipality of Waterloo take the following action with respect to 

T2023-123 – Sawmill Road Reconstruction, River Street to Snyder’s Flats Road, 

Bloomingdale, Township of Woolwich, Ontario as set out in report COR-TRY-23-

011 dated April 19, 2023: 

1) Accept the tender of Steed and Evans Ltd. in the amount of $5,167,000.00 

plus all applicable taxes; 

 

2) Amend the capital budgets for project #05495 Sawmill Road, River Street to 
Snyder’s Flats Road and for project #07248 Sawmill Road at St. Charles 
Street, both as set out in Appendix A; and 

 
3) Approve an increase in project cost of $150,000 gross and $0 net to 

facilitate work undertaken on behalf of Township of Woolwich. 
 

2. Purpose / Issue: 

Purchasing by-law 22-034 Section 9 item 3 requires Council approval for tenders in 

excess of $150,000 but less than $10,000,000 if the tender with the best overall cost 

that is compliant exceeds the budget for the acquisition of the goods and services and 

approval from Council to increase the budget is desired. 

3. Strategic Plan: 

Award of this contract meets the 2019-2023 Corporate Strategic Plan objective to 

improve road safety for all users under Strategic Focus Area 2, Sustainable 

Transportation. 
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4. Report Highlights: 

 The following tenders were received: 

 

Steed and Evans Limited  St. Jacobs, Ontario $5,167,000.00 

Cox Construction Limited  Guelph, Ontario $5,294,224.74 

E. & E. Seegmiller Limited  Kitchener, Ontario $6,599,927.00 

Network Sewer and Watermain Ltd Cambridge, Ontario $9,515,478.93 

 

 The final date of acceptance for this tender is June 22, 2023. 

 

 As the cost of the work exceeds the budget available in the 2023-2032 

Transportation Capital Program, capital budget amendments are required (with 

funding from reserves and development charge reserve funds). 

 

 A minor contract increase for the Township of Woolwich is also required. 

 

5. Background: 

Tenders were called for T2023-123 - Sawmill Road Reconstruction and were advertised 

on the Ontario Public Buyers Association website and on the Region’s website.  

The work under this contract includes complete road reconstruction with new concrete 

curb and asphalt roadway surface, widened to meet the current standards; on-road 

cycling lanes; new sidewalk; construction of traffic signals with a southbound left turn-

lane at Charles Street; and drainage and storm sewer improvements. 

Costs for the Sawmill Road project have increased since the 2023 budget was 

prepared. An evaluation of the bids received for T2023-123 identified significant cost 

increases when compared with 2023 budget estimates for roadworks (excavation, 

granular materials, asphalt, concrete) and underground sewers (excavation, plastic 

pipe, concrete pipe, concrete maintenance holes). This cost escalation is comparative 

when evaluated against other bids recently received by the Region. 

6. Area Municipality Communication and Public/Stakeholder Engagement: 

The public, stakeholders and Township staff were engaged during the planning and 

design stages of this project. 

The public will be informed of traffic restrictions and road closures through information 

on the Region’s website, notices delivered to area residents and businesses, social 

media updates, and road signs. 
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7. Financial Implications: 

The cost of the work exceeds the budget available in the 2023-2032 Transportation 

Capital Program ($4,165,400) by $1,439,400. The additional costs will be funded from 

the Transportation Capital Reserve and the Roads Regional Development Charges 

Reserve Fund.   

The Township of Woolwich is responsible for the costs associated with drainage 

improvements on River Street at Sawmill Road including 40 metres of road 

reconstruction.  Township staff have indicated that sufficient funding is in place.  

Detailed Financial Implications tables are included in Appendix A. 

8. Conclusion / Next Steps: 

Subject to Council approval, the work of this contract will begin May 5, 2023 with 

completion expected by July 2024. 

Sawmill Road will be closed to through traffic during construction with local access 

maintained for residents, businesses and emergency vehicles.  Through traffic will be 

directed by signs to detour routes. 

9. Attachments: 

Appendix A: Detailed Financial Implications 

 

Prepared By:  Alex Albrecht, Procurement Specialist 

Reviewed By: Lisa Evans, Manager, Procurement/Chief Purchasing Officer 

Approved By: Craig Dyer, Commissioner, Corporate Services/Chief Financial Officer 

 

 

 


